
Q22 : 110 Proposed Permeable 

Tarmacadam

To Engineer's specification 

Geotextile Fabric 

Level to bottom of bed

to Engineer's Specification

(if required)

Sub-base and drainage to 

Engineer's specification

Q25 : 315 Permeable Concrete Paving

Supplier : Tobermore or similar approved

Product : Hydropave

Colour : Cedar

Sizes : 240 x 120 x 80mm

Sand bed

30mm

Q10 : 112C Precast Concrete Pin Kerb

Flat top 

Size: 50 x 150 x 914mm

Laid flush

Colour : Grey

Sand bed 

30mm

Sub-base and foundation design 

to Engineer's specification

Q25 : 315 Permeable Concrete Paving

Supplier : Tobermore or similar approved

Product : Hydropave

Colour : Cedar

Sizes : 240 x 120 x 80mm

Sub-base and drainage to 

Engineer's specification

Q25 : 320 Tactile Paving

Supplier : Marshalls or similar approved

Colour : Natural

Sizes: 400 x 400 x 50mm

Q25 : 320 Tactile Paving

Supplier : Marshalls or similar approved

Colour : Natural

Sizes: 400 x 400 x 50mm

Q25 : 315 Permeable Concrete Paving

Supplier : Tobermore or similar approved

Product : Hydropave

Colour : Cedar

Sizes : 240 x 120 x 80mm

L37 : 310  Step Units

Supplier : Marshalls or similar approved 

Product: Conservation X Step Unit with 

black visibility strip to tread and riser

L37 : 310  Step Units

Supplier : Marshalls or similar approved 

Product: Conservation X Step Unit with 

black visibility strip to tread and riser

L37 : 160 Handrail To Steps

Supplier : Contractor's Choice

Sizes : 40mm dia Handrail

Material : Stainless Steel

L37 : 160 Handrail To Steps

Supplier : Contractor's Choice

Sizes : 40mm dia Handrail

Material : Stainless Steel

Q25 : 315 Permeable Concrete Paving

Supplier : Tobermore or similar approved

Product : Hydropave

Colour : Cedar

Sizes : 240 x 120 x 80mm

Sand bed

30mm

Sub-base and foundation 

design to Engineer's 

specification

Geotextile Fabric 

Level to bottom of bed

to Engineer's Specification
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This drawing is not to be scaled.  All dimensions to be checked on site. 

Discrepancies, ambiguities and / or omissions between this drawing and information given 

elsewhere must be reported immediately to head office for clarification before proceeding.
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Issued for Stage 4 P01 DCO IWA 22/10/21S2

1 : 10

Detail 11 - Tarmacadam - Paving.

1 : 20

Detail 13 - Steps - Permable Paving.

1 : 20

Detail 12 - Tiered Seating.

Updated in line with latest info P02 CLO IWA 16/12/21S2

Issued for Stage 5 C01 CLO IWA 16/12/21S2

Updated with comments from GT C02 IWA IWA 18/02/22S2

Updates requested by GT C03 IWA IWA 22/03/22S2
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