Existing bus stop to be relocated
40m further West.

Existing bus stop kerbs to be
removed and footpath made good.

o\ Proposed gully to be installed
West of the proposed site

~| entrance.

paving.

Existing dropped crossing on Woodsome
Drive to be reconstructed with tactile

\ o Proposed bus stop location.
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Existing pedestrian crossing to be
removed and relocated to suit new
refuge island location.

- {
e O K
)26 | 0O ks

9944 O

/ 2.4
BB
o

x A3 o

BT

1m x 10m carriageway
taper to exit of site.

ra

Footpath to be widened locally
within visibility envelope.

Proposed bus stop location.

| Existing gully to be relocated
/ to suit proposed kerbline.

Existing pedestrian refuge
island to be removed.
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Existing road sign to be replaced
and relocated.

=
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Relocated pedestrian refuge

7 |island.
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Treatment within visibility envelope
to be agreed with Kirklees Highways.

EXISTING CARRIAGEWAY

CARRIAGEWAY WIDENING

PROPOSED SITE ENTRANCE

EXISTING FOOTPATH TO BE RECONSTRUCTED TO
SUIT PEDESTRIAN CROSSING

NEW FOOTWAY

GRASS VERGE

EXISTING REFUGE ISLAND TO BE REMOVED

PROPOSED REFUGE ISLAND

EXISTING HIGHWAY GULLY

PROPOSED HIGHWAY GULLY

SECTION 278 BOUNDARY

Proposed tactile pedestrian crossing.

Proposed gully to be installed
East of the proposed site
entrance.

| 91_2;,.1-""‘
Shiines - -
s ‘ Vegetation with visibility splay to be cut
1 A back and cleared.
Existing wall to be removed Future maintenance to be undertaken
to suit visibility splay by Kirklees Highways.
T X ANGA S o
|EX|st|ng road gully to be relocated Grass verge to be laid within visibility \ —

envelope.

Existing bus stop toBe

relocated 60m further\West. 1m x 10m carriageway

taper to entrance to site.

RISK ASSESSMENT:

SIGNIFICANT RISKS THAT CANNOT BE DESIGNED OUT

RISK LEVEL OF RISK SUGGESTED ACTION

(HM)
DEEP EXCAVATIONS ASSOCIATED WITH NEW DRAINAGE WORKS HIGH ENSURE ALL EXCAVATIONS HAVE ADEQUATE TRENCH SUPPORTS

USE CORRECT LIFTING EQUIPMENT AND ENSURE OPERATIVES WEAR

HANDLING LARGE DIAMETER MANHOLE RINGS AND CIRCULAR PIPES HIGH USE CORRECT LIFTING EQUIPMENT AND ENSURE OPERATIVES WE.
CONTACT WITH SEWAGE MED OPERATIVES TO USE CORRECT BREATHING EQUIPMENT/CORRECT PPE
NOISE MED OPERATIVES TO USE CORRECT EAR PROTECTION/CORRECT PPE
DRAINAGE EXCAVATIONS ADJACENT EXISTING BOUNDARY STRUCTURES ~ HIGH ENSURE CORRECT SUPPORTS ARE PROVIDED TO TRENCHES AND

BUILDINGS WHERE REQUIRED

DRAINAGE EXCAVATION IN PUBLIC HIGHWAY

HIGH ENSURE CORRECT USE OF TRENCH SUPPORTS IN EXCAVATION AND
SCREEN BARRIERS TO PROTECT MEMBERS OF THE PUBLIC

MAINTAIN ACCESS TO ADJACENT PROPERTIES AND OCCUPIERS HIGH ENSURE WORKS ARE PROTECTED WITH BARRIERS AND SIGNS

TO GUIDE THE PUBLIC AWAY FROM THE WORKS

DRAINAGE EXCAVATIONS NEAR TO EXISTING SERVICES HIGH ENSURE WORKS ARE PROTECTED WITH BARRIERS AND SIGNS

TO GUIDE MEMBERS OF THE PUBLIC AWAY FROM THE AREA

WORKING IN CONFINED SPACES. WORKING IN DRAINS AND MANHOLES HIGH CONFINED SPACES WORKING TRAINED PERSONNEL ONLY TO CARRY

OUT WORKS UNDER A PERMIT TO WORK SCHEME IMPLEMENTED BY
CONTRACTOR. GAS TESTING TO TAKE PLACE BEFORE ALL ENTRIES
TO CONFINED SPACES.

WORKING IN HIGHWAYS / RISKS FROM VEHICLE AND PLANT HIGH ALL WORKS TO BE SIGNED AND FENCED FROM NORMAL VEHICULAR

TRAFFIC. ALL WORKERS TO WEAR HIGH VISIBILITY CLOTHING. ALL
PLANT TO HAVE VISUAL AND AUDIBLE WARNING SYSTEMS.

ROAD AND DRAINAGE CONSTRUCTION

HIGH ALL EXCAVATIONS TO BE ADEQUATELY FENCED OFF AND SUPPORTED
DURING CONSTRUCTION. ALL OPERATIVES TO BE TRAINED IN CORRECT
METHODS OF LIFTING AND WORK IN ACCORDANCE WITH LOLER REGS

IT IS ASSUMED THAT WORKS ASSOCIATED WITH THIS DESIGN WILL BE UNDERTAKEN
BY A PERSON OR PERSONS WHO ARE COMPETANT AND HAVE THE REQUIRED

LEVEL OF EXPERIENCE AND EXPERTISE

F Design amended to suit Kirklees Safety Team comments. 16.09.25 |JM
E Scope of works amended following Kirklees internal Stage 2 RSA. 27.08.25 |JM
D Site entrance Radii updated, crossing point to Woodsome Drive shown. |27.06.25 |JM
C Updated to suit latest comments 20.03.25 |OF
B Refuge island moved to maintain minimum land widths. 30.01.25 |JM
Amended to suit RSA Stage 1 recommendations.
A Amended to suit Kirklees comments dated 10.06.24 08.08.24 |JF
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