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| Existing footpath to be reconstructed.
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Existing footpath to be reconstructed.

Existing footpath to be reconstructed.

Existing road gully to be
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Existing dry stone wall to be
__-""|retained.

Existing pedestrian refuge
island to be removed.
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Existing footpath to be reconstructed.
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EXISTING CARRIAGEWAY AND ROAD MARKINGS TO BE
PLANED OFF AND RESURFACED

EXISTING FOOTPATH TO BE RECONSTRUCTED

EXISTING REFUGE ISLAND TO BE REMOVED AND RELOCATED

EXISTING TREE LINED BANKING TO BE CUT BACK AND
RE-GRADED.

EXISTING DRY STONE WALL TO BE RETAINED

EXISTING DRY STONE WALL TO BE REMOVED

EXISTING BUS STOP TO BE RETAINED

EXISTING BUS STOP TO BE REMOVED AND RELOCATED

EXISTING HIGHWAY GULLY TO BE REMOVED.

— SECTION 278 BOUNDARY

Existing footpath to be reconstructed. |

Existing bus stop to be retained. |
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Existing bus stop to be
removed and relocated.
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Existing road gully to be
removed.
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RISK ASSESSMENT:
SIGNIFICANT RISKS THAT CANNOT BE DESIGNED OUT
RISK LEVEL OF RISK SUGGESTED ACTION
(HIM)
DEEP EXCAVATIONS ASSOCIATED WITH NEW DRAINAGE WORKS HIGH ENSURE ALL EXCAVATIONS HAVE ADEQUATE TRENCH SUPPORTS
HANDLING LARGE DIAMETER MANHOLE RINGS AND CIRCULAR PIPES HIGH USE CORRECT LIFTING EQUIPMENT AND ENSURE OPERATIVES WEAR
c APPROPRIATE PROTECTIVE CLOTHING/HARD HATS/CORRECT PPE.
CONTACT WITH SEWAGE MED OPERATIVES TO USE CORRECT BREATHING EQUIPMENT/CORRECT PPE
NOISE MED OPERATIVES TO USE CORRECT EAR PROTECTION/CORRECT PPE
ENSURE CORRECT SUPPORTS ARE PROVIDED TO TRENCHES AND
DRAINAGE EXCAVATIONS ADJACENT EXISTING BOUNDARY STRUCTURES ~ HIGH B D R e P
ENSURE CORRECT USE OF TRENCH SUPPORTS IN EXCAVATION AND
DRAINAGE EXCAVATION IN PUBLIC HIGHWAY HIGH SCREEN BARRIERS TO PROTECT MEMBERS OF THE PUBLIC
ENSURE WORKS ARE PROTECTED WITH BARRIERS AND SIGNS
MAINTAIN ACCESS TO ADJACENT PROPERTIES AND OCCUPIERS HIGH B S e A R T BaR e
ENSURE WORKS ARE PROTECTED WITH BARRIERS AND SIGNS
DRAINAGE EXCAVATIONS NEAR TO EXISTING SERVICES HIGH D R I R R S A o
CONFINED SPACES WORKING TRAINED PERSONNEL ONLY TO CARRY
WORKING IN CONFINED SPACES. WORKING IN DRAINS AND MANHOLES HIGH SOy ORKS UM DER A T T \VORK SOHEME VP EMENTED Y
CONTRACTOR. GAS TESTING TO TAKE PLACE BEFORE ALL ENTRIES
TO CONFINED SPACES.
ALL WORKS TO BE SIGNED AND FENCED FROM NORMAL VEHICULAR
WORKING IN HIGHWAYS / RISKS FROM VEHICLE AND PLANT HIGH TRAFFIC. ALL WORKERS TO WEAR HIGH VISIBILITY CLOTHING. ALL
PLANT TO HAVE VISUAL AND AUDIBLE WARNING SYSTEMS.
ROAD AND DRAINAGE CONSTRUCTION HIGH ALL EXCAVATIONS TO BE ADEQUATELY FENCED OFF AND SUPPORTED

DURING CONSTRUCTION. ALL OPERATIVES TO BE TRAINED IN CORRECT
METHODS OF LIFTING AND WORK IN ACCORDANCE WITH LOLER REGS

LEVEL OF EXPERIENCE AND EXPERTISE

IT IS ASSUMED THAT WORKS ASSOCIATED WITH THIS DESIGN WILL BE UNDERTAKEN
BY A PERSON OR PERSONS WHO ARE COMPETANT AND HAVE THE REQUIRED

P7

9%

Existing dry stone wall to be
removed.

Rev | Description Date Initials

Haigh Huddleston & Associates

Civil Structural Engineering Consultants

Firth Buildings, 99 - 101 Leeds Rd, Dewsbury, WF12 7BU t 01924 464342 f 01924 450662

e martin@haighhuddleston.co.uk

Client

HOMES BY HONEY

Project

PENISTONE RO Y BRIDGE

Detail

SECTI E CLEARANCE PLAN

Date Scale Dwg No.

JUL'25 1/250 E23/8060/023_09
@A




	Sheets and Views
	09 Site Clearance


