

Civic Centre 1
High Street
Huddersfield
HD1 2NE

Addendum to the AIP Rev 04

APPROVAL IN PRINCIPLE FOR ASSESSMENT OF

**The existing basement wall of a partially demolished
building to temporarily support John William Street,
adjacent to the George Hotel,
*Huddersfield***

Structure reference: K61208T
Date: 17/03/26
Revision: 04
Status: Final
Prepared by: James Lockley
Checked by: Cormac Kennedy

8. DRAWINGS AND DOCUMENTS

8.1. List of drawings (including numbers) and documents accompanying the submission

8.1.1. Drawings (See appendix B)

Reference	Title
3518-01 REV B	Site Plan
3518-02 REV B	Basement, Mezz & Ground Floor Plan
3518-05 REV A	Sections
2024-079-FR-01 REV B	Temporary propping of the basement wall to John William Street
2024-079-BPS-02 REV A	Structural Diagram for the temporary propping of the Existing Basement Wall to John William Street

8.1.2. Documents (See appendix C)

Reference	Title
22.1150	Interpretative Site Investigation Report

9. THE ABOVE IS SUBMITTED FOR ACCEPTANCE

We confirm that details of the temporary works design have been passed to the permanent works Designer for review. [This statement is applicable to temporary works design AIP only]

Design Team Leader

Signed

Name

James Lockley

Engineering Qualifications

IEng MIStructE, also has Completed the Network Rail Competency Assessment – for acting as CEM (Contractors Engineering Manager) for various rail projects

Name of Organisation

Nolan Associates

Date

Check Team Leader

Signed

Name

Cormac Kennedy

Engineering Qualifications

BE(Civils)(Hons) CEng MIStructE

Name of Organisation

Nolan Associates

Date

**10. THE ABOVE IS REJECTED/AGREED SUBJECT TO THE
AMENDMENTS AND CONDITIONS SHOWN BELOW**

Signed _____

Name Farhad Khatibi

Position held Bridges & Structures Manager

Engineering Qualifications BSc (Hons) Civil Eng, MSc

TAA Kirklees Council

Date _____

For and on behalf of Kirklees Council